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ADDENDUM
Date: 3 April 2006
To: Contractors
From: Rick James, Project Manager, DFCM
Reference: Replace Countertops

Utah Developmental Center, American Fork, Utah

DFCM Project #: 05201410

Subject: Addendum No. 2

Pages: Addendum 2 page
Addendum #2 Drawing 1 page
Revised Project Schedule 1 page
Revised Bid Form 2 pages
Total Pages 6 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so
may subject the Bidder to disqualification.

2.1 Schedule changes: Reference the attached revised schedule for changes per this Addendum.

2.2 As a result of the schedule change the Bid Form has been revised, Bidders are to use the
attached Revised Bid Form.

2.3 Revisions to the Drawings:

2.3.1 SHEET AE-102: Bathroom vanity countertops and backsplash changes: Note that bathroom
vanities in all of the bathrooms are to be changed along with backsplashes as shown on revised
detail 1/AE-102; see attached drawing. Submit Shop Drawings. ,
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2.3.2

2.3.3

2.34

2.35

2.3.6

2.3.7

2.3.8

2.3.9

2.3.10

2.3.11

2.3.12

Delete in note #8 and any other reference to ‘Corian’ solid surface material.

Provide minimum of three (3) new counter support brackets or as necessary to provide the
support for each bathroom counter.

Provide brass wire pulls for all drawers, counter doors, etc.; alternate acceptable pull is a mortise
type.

See Carpentry Section 06001 of specifications provided. New cabinets are to match existing
cabinets.

Demolition of existing cabinets will require cutting of existing sheet vinyl or rubber flooring
which has been coved up onto cabinet base. After installation of new cabinets Contractor is to
provide matching flooring and cove up onto new cabinet base and provide welded seam.
Quantity: Four (4) of the Kitchen units are rubber flooring and the balance are sheet vinyl.

Any additional floor or wall tile repair required in the Bathrooms due to demolition will be
addressed at the time of disclosure.

Electrical: To include disconnecting and reconnecting of electrical appliances necessary for
remodel; existing up-lighting on top of cabinets is to be salvaged and reinstalled on new cabinets;
also, any under upper cabinets are to be reinstalled onto new cabinets.

Owner will be responsible for removal of existing dish sanitizer unit and also the reinstallation.

Cabinet door hinges are to be concealed Bloom hinge.

Countertops are to be prepared to receive new stainless steel sinks which are bottom mounted and
require solid surfaced edge to be polished and finished.

Cabinet work provided in Sunset cabinet remodel project of last year would be acceptable;
however, countertops are to be Style Stone or approved equal.

End of Addendum
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE - REVISED
PER ADDENDUM NO. 2 DATED APRIL 3, 2006

Stage II = Two-Stage Bidding Process

PROJECT NAME: COUNTERTOP REPLACEMENT
QUAILRUN AND OAKRIDGE RESIDENTIAL BLDGS
UTAH STATE DEVELOPMENTAL CTR - AMERICAN FORK, UTAH
DFCM PROJECT NO.: 05201410
Event Day Date Time Place

Stage II Bidding Documents | Wednesday | March 22,2006 | 10:00 AM DFCM, 4110 State Office

Available Bldg, SLC, UT and DFCM
web site *

Mandatory Pre-bid Site Thursday March 23, 2006 | 10:00 AM |Quailrun Residential Building

Meeting Utah State Developmental Ctr
895 North 900 East
\American Fork UT

Last Day to Submit Thursday March 30,2006 | 4:00 PM [DFCM, 4110 State Office

Questions Bldg, SLC, UT

Final Addendum Issued Friday March 31,2006 | 4:00 PM |[DFCM, 4110 State Office
Bldg, SLC, UT or DFCM web
site*

Prime Contractors Turn in Tuesday April 4, 2006 3:00 PM |DFCM, 4110 State Office

Bid and Bid Bond / Bid Bldg, SLC, UT

Opening in DFCM

Conference Room

Subcontractors List Due Wednesday April 5, 2006 3:00 PM |DFCM, 4110 State Office
Bldg, SLC, UT

Project Completion Date Friday July 14, 2006

* DFCM’s web site address is http://dfcm.utah.gov
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

BID FORM - REVISED
PER ADDENDUM NO. 2 DATED APRIL 3, 2006

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids
for the COUNTERTOP REPLACEMENT — QUAILRUN AND OAKRIDGE RESIDENTIAL
BUILDINGS — UTAH STATE DEVELOPMENTAL CENTER — AMERICAN FORK, UTAH —
DFCM PROJECT NO. 05201410 and having examined the Contract Documents and the site of the
proposed Work and being familiar with all of the conditions surrounding the construction of the proposed
Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as
required for the Work in accordance with the Contract Documents as specified and within the time set
forth and at the price stated below. This price is to cover all expenses incurred in performing the Work
required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we
agree to perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by Friday, July 14, 2006, should I/we be
the successful bidder, and agree to pay liquidated damages in the amount of $100.00 per day for each day
after expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is
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BID FORM
PAGE NO. 2

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10)
days, unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and
Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful
performance of the contract. The Bid Bond attached, in the amount not less than five percent (5%) of the
above bid sum, shall become the property of the Division of Facilities Construction and Management as
liquidated damages for delay and additional expense caused thereby in the event that the contract is not
executed and/or acceptable 100% Performance and Payment bonds are not delivered within time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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